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Bid documents, including plans and specifications, are available for download at www.QuestCDN.com.  
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homepage, click on the City Departments tab at the top, then click on Public Works, then Engineering, 
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Council. 

http://www.questcdn.com/
http://www.de-pere.org/
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SECTION  00 11 13 

 

JUNE 7, 2018 – JUNE 14, 2018 

 

CITY OF DE PERE  

 

  ADVERTISEMENT TO BID 

 

PROJECT 18-06 

 

CLAUDE ALLOUEZ BRIDGE EAST ABUTMENT STAINING 

 

Sealed proposals will be received by the Board of Public Works of the City of De Pere at the 

Municipal Service Center, 925 South Sixth Street, De Pere, Wisconsin 54115, until 1:00 PM. 

Thursday, June 28, 2018, at which time they will be publicly opened and read aloud. 

 

Project 18-06 for which proposals are being sought includes the following approximate 

quantities: 

 Cleaning and re-staining of the eastern abutment of the Claude Allouez Bridge 

(approximately 6,000 square feet) 

 

Complete digital project bidding documents are available for viewing and or downloading at 

www.QuestCDN.com or may be examined at the office of the Director of Public Works.  Digital 

plan documents may be downloaded for $10 by inputting Quest Project # 5808916 on Quest’s 

Project Search page.  The QuestCDN website can also be accessed through the City website at 

www.de-pere.org.  On the homepage, click on the City Departments tab at the top, then click on 

Public Works, then Engineering, then Construction Projects, then 2018 Construction Projects.  

 

Each proposal shall be accompanied by a certified check or bid bond in an amount equal to five 

percent (5%) of the bid, payable to the City of De Pere, as a guarantee that if the bid is accepted, 

the bidder will execute a contract and furnish a contract bond as set forth in the General 

Conditions of the City of De Pere.  In case the bidder fails to file such contract and bond, the 

amount of the check or bid bond shall be forfeited to the City of De Pere as liquidated damages. 

 

The letting of the contract is subject to the provisions of the following Wisconsin Statutes: 

 

 Section 62.15 regarding Public Works. 

 

 Section 66.0901(3) regarding Prequalification of Contractor. 

 

Each bidder shall pre-qualify by submitting proof of responsibility on forms 

furnished by the Director of Public Works.  Such forms shall be filed with the 

Director of Public Works no later than 4:00 P.M., Monday, June 25, 2018.  

Prospective bidders who have previously submitted such forms subsequent to 

January 1, 2018 will not be required to separately submit such form for this 

project. 

http://www.questcdn.com/
http://www.de-pere.org/
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The City of De Pere reserves the right to reject any or all bids, to waive any informalities in 

bidding and to accept any proposal which the Common Council deems most favorable to the 

interest of the City of De Pere. 

 

Dated this 7
th

 day of June, 2018. 

 

Board of Public Works 

City of De Pere 

Eric Rakers, P.E. 

City Engineer 

 

Project 18-06 
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SECTION 00 21 13 

 

INSTRUCTIONS TO BIDDERS 

 

ARTICLE 1 – DEFINED TERMS 

 

1.1 Terms used in these Instructions to Bidders have the meanings indicated in the General 

Conditions.  Additional terms used in these Instructions to Bidders have the meanings 

indicated below:   

      None 

 

ARTICLE 2 – COPIES OF BIDDING DOCUMENTS 

 

2.1 Complete sets of the Bidding documents in the number and for the deposit sum, if any, 

stated in the Advertisement or Invitation to Bid may be obtained as stated in the 

Advertisement for bids. 

 

2.2 Complete sets of Bidding Documents shall be used in preparing Bids; Owner does not 

assume any responsibility for errors or misinterpretations resulting from the use of 

incomplete sets of Bidding Documents. 

 

2.3 Owner, in providing the Bidding Documents on the terms stated in the Advertisement for 

Bids, does so only for the purpose of obtaining Bids for the Work and does not confer a 

license or grant for any other use. 

 

ARTICLE 3 – QUALIFICATIONS OF BIDDERS 

 

3.1 In accordance with Section 66.0901(3), each bidder shall pre-qualify by submitting proof 

of responsibility on forms furnished by the Director of Public Works.  Such forms shall 

be filed with the Director of Public Works as stated in the advertisement for Bids.  

Prospective bidders who have previously submitted such forms after January 1
st
 of this 

year will not be required to separately submit such form for this project. 

 

ARTICLE 4 – EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA 

AND SITE 

 

4.1 Provisions concerning responsibilities for the adequacy of data furnished to prospective 

Bidders with Underground Facilities, and possible changes in the Bidding Documents 

due to differing or unanticipated conditions appear in the General Conditions. 

 

4.2 Underground Facilities 

 

 A. Information and data shown or indicated in the Bidding Documents with respect to 

existing Underground Facilities at or contiguous to the Site is based upon information 

and data furnished to Owner and Engineer by owners of such Underground Facilities, 

including Owner, or others. 
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4.3 Subsurface and Physical Conditions 

 

 A. The technical data includes: 

1. No reports of explorations or tests of subsurface conditions at or contiguous to the 

Site, or drawings of physical conditions relating to existing surface or subsurface 

structures at the Site, are known to Owner. 

  

 B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely 

upon the accuracy of the “technical data” contained in such reports and drawings, but 

such reports and drawings are not Contract Documents.  Contractor may not rely upon or 

make any claim against Owner, or any of their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including 

but not limited to, any aspects of the means, methods, techniques, sequences, and 

procedures of construction to be employed by Contractor, and safety precautions and 

programs incident thereto; or 

2. Other data, interpretations, opinions, and information contained in such reports or 

shown or indicated in such drawings; or 

3. Any Contractor interpretation of or conclusion drawn from any “technical data” or 

any such other data, interpretations, opinions, or information. 

 

4.4 On request, Owner will provide Bidder access to the Site to conduct such examinations, 

investigations, explorations, tests, and studies as Bidder deems necessary for submission 

of a Bid.  Bidder shall fill all holes and clean up and restore the Site to its former 

condition upon completion of such explorations, investigations, tests, and studies.  Bidder 

shall comply with all applicable Laws and Regulations relative to excavation and utility 

locates. 

 

4.5 Reference is made to Section 01 10 00:  Summary of Work, for work that will be 

completed and for the identification of the general nature of other work that is to be 

performed at the Site by Owner or others (such as utilities and other prime contractors) 

that relates to the Work contemplated by these Bidding Documents.  On request, Owner 

will provide to each Bidder for examination access to or copies of Contract Documents 

(other portions thereof related to price) for such other work. 

 

4.6 It is the responsibility of each Bidder before submitted a Bid to: 

 

A. Examine and carefully study the Bidding Documents, the other related data identified in 

the Bidding Documents, and any Addenda; 

 

 

 B. Visit the Site and become familiar with and satisfy Bidder as to the general, local, and 

Site conditions that may affect cost, progress, and performance of the Work; 

 

 C. Become familiar with and satisfy Bidder as to all federal, state, and local Laws and 

Regulations that may affect cost, progress, and performance of the Work; 

 

 D. Obtain and carefully study (or accept consequences of not doing so) all examinations, 
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investigations, explorations, tests, studies, and data concerning conditions (surface, 

subsurface, and Underground Facilities) at or contiguous to the Site which may affect 

cost, progress, or performance of the Work or which relate to any aspect of the means, 

methods, techniques, sequences, and procedures of construction to be employed by 

Bidder, including applying any specific means, methods, techniques, sequences, and 

procedures of construction expressly required by the Bidding Documents, and safety 

precautions and programs incident thereto; 

 

 E. Agree at the time of submitting its Bid that no further examinations, investigations, 

explorations, tests, studies, or data are necessary for the determination of its Bid for 

performance of the Work at the price(s) bid and within the times and in accordance with 

the other terms and conditions of the Bidding Documents; 

 

 F. Become aware of the general nature of the work to be performed by Owner and others at 

the Site that relates to the Work as indicated in the Bidding Documents; 

 

 G. Correlate the information known to Bidder, information and observations obtained from 

visits to the Site, reports and drawing identified in the Bidding Documents, and all 

additional examinations, investigations, explorations, tests, studies, and data with the 

Bidding Documents; 

 

 H. Promptly give Engineer written notice of all conflicts, errors, ambiguities, or 

discrepancies, that bidder discovers in the Bidding Documents and confirm that the 

written resolution thereof by Engineer is acceptable to Bidder; and 

 

 I. Determine that the Bidding Documents are generally sufficient to indicate and convey 

understanding of all terms and conditions for the performance of the Work. 

 

4.7  The submission of a Bid will constitute an incontrovertible representation by Bidder that 

Bidder has complied with every requirement of this Article 4, that without exception the 

Bid is premised upon performing and furnishing the Work required by the Bidding 

Documents and applying any specific means, methods, techniques, sequences, and,  

  procedures of construction that may be shown or indicated or expressly required by the 

Bidding Documents, that Bidder has given Engineer written notice of all conflicts, errors, 

ambiguities, and discrepancies that Bidder has discovered in the Bidding Documents and 

the written resolutions thereof by Engineer are acceptable to Bidder, and that the Bidding 

Documents are generally sufficient to indicate and convey understanding of all terms and 

conditions for performing and furnishing the Work. 

 

ARTICLE 5 – SITE AND OTHER AREAS 

 

5.1  The Site is identified in the Bidding Documents.  Easements for permanent structures or 

permanent changes in existing facilities are to be obtained and paid for by Owner unless 

otherwise provided in the Bidding Documents.  All additional lands and access thereto 

required for temporary construction facilities, construction equipment, or storage of 

materials and equipment to be incorporated in the Work are to be obtained and paid for 

by Contractor. 
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ARTICLE 6 – INTERPRETATIONS AND ADDENDA 

 

6.1  All questions about the meaning or intent of the Bidding Documents are to be submitted 

to Engineer in writing.  Interpretations or clarifications considered necessary by Engineer 

in response to such questions will be issued by Addenda mailed or delivered to all parties 

recorded by Engineer as having received the Bidding Documents.  Questions received 

less than ten days prior to the date for opening of Bids may not be answered.  Only 

questions answered by Addenda will be binding.  Oral and other interpretations or 

clarifications will be without legal effect. 

 

6.2  Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed 

advisable by Owner and Engineer. 

 

ARTICLE 7 – BID SECURITY 

 

7.1  A Bid shall be accompanied by Bid security made payable to Owner in an amount of 5 

percent of Bidder’s maximum Bid price and in the form of a certified check or bank  

  money order or Bid bond (on the form attached) issued by a surety meeting the 

requirements of the General Conditions.  Submittal of a Bid Bond on a form other than 

the Bid Bond form included in the Bidding Documents may be cause for rejection of Bid. 

 

7.2  The Bid security of the Successful Bidder will be retained until such Bidder has executed 

the Contract documents, furnished the required contract security and met the other 

conditions of the Notice of Award, whereupon the Bid security will be returned.  If the 

Successful Bidder fails to execute and deliver the Contract Documents and furnish the 

required contract security within 15 days after the Notice of Award, Owner may annul 

the Notice of Award and the Bid security of that Bidder will be forfeited.  The Bid 

security of other Bidders whom Owner believes to have a reasonable chance of receiving 

the award may be retained by Owner per the General Conditions. 

 

7.3  Bid security of other Bidders whom Owner believes do not have a reasonable chance of 

receiving the award will be returned within seven days after the Bid opening. 

 

ARTICLE 8 – CONTRACT TIMES 

 

8.1  The number of days within which, or the dates by which, Milestones are to be achieved 

and the Work is to be substantially completed and ready for final payment are set forth in 

the Bid Form and Summary of Work. 

 

ARTICLE 9 – LIQUIDATED DAMAGES 

 

9.1  Provisions for liquidated damages are set forth in the General Conditions. 
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ARTICLE 10 – SUBSTITUTE AND “OR-EQUAL” ITEMS 

 

10.1  The Contract, if awarded, will be on the basis of materials and equipment specified or  

  described in the Bidding Documents without consideration of possible substitute or “or-

equal” items.  Whenever it is specified or described in the Bidding Documents that a 

substitute or “or-equal” item of material or equipment may be furnished or used by 

Contractor if acceptable to Engineer, application for such acceptance will not be 

considered by Engineer until after the Effective Date of the Bid Form and Summary of 

Work. 

 

ARTICLE 11 – SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

 

11.1  The Bidder shall submit with the Bid to Owner a list of all such Subcontractors, 

Suppliers, individuals, or entities proposed for those portions of the Work for which such 

identification is required.  Such list shall be accompanied by an experience statement 

with pertinent information regarding similar projects and other evidence of qualification 

for each such Subcontractor, Supplier, individual, or entity, Owner may, before the 

Notice of Award is given, request apparent Successful Bidder to submit a substitute, in 

which case apparent Successful Bidder shall submit an acceptable substitute, Bidder’s 

Bid price will be increased ( or decreased) by the difference in cost occasioned by such 

substitution, and  

  Owner may consider such price adjustment in evaluating Bids and making the Contract 

award. 

 

11.2  If apparent Successful Bidder declines to make any such substitution, Owner may award 

the Contract to the next lowest Bidder that proposed to use acceptable Subcontractors, 

Suppliers, individuals, or entities.  Declining to make requested substitutions will not 

constitute grounds for forfeiture of the Bid security of any Bidder.  Any Subcontractor, 

Supplier, individual, or entity so listed and against which Owner makes no written 

objection prior to the giving of the Notice of Award will be deemed acceptable to Owner 

subject to revocation of such acceptance after the Effective Date of the Agreement. 

 

11.3  Contractor shall not be required to employ any Subcontractor, Supplier, individual, or 

entity against whom Contractor has reasonable objection. 

 

ARTICLE 12 – PREPARATION OF BID 

 

12.1  The Bid form is included with the Bidding documents. 

 

12.2  All blanks on the Bid Form shall be completed by printing in ink or by typewrite and the 

Bid signed in ink.  Erasures or alterations shall be initialed in ink by the person signing 

the Bid Form.  A Bid price shall be indicated for each alternative, and unit price item 

listed therein, or the words “No Bid,” “ No Change,” or “Not Applicable” entered. 

 

12.3  A Bid by a corporation shall be executed in the corporate name by the president or a vice-

president or other corporate office accompanied by evidence of authority to sign.  The 

corporate seal shall be affixed and attested by the secretary or an assistant secretary.  The 

corporate address and state of incorporations shall be shown below the seal. 
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12.4  A Bid by a partnership shall be executed in the partnership name and signed by a partner 

(whose title must appear under the signature), accompanied by evidence of authority to  

  sign.  The official address of the partnership shall be shown below the signature. 

 

12.5  A Bid by a limited liability company shall be executed in the name of the firm by a 

member and accompanied by evidence of authority to sign.  The state of formation of the 

firm and the official address of the firm shall be shown below the signature. 

 

12.6  A Bid by an individual shall show the Bidder’s name and official address. 

 

12.7  A Bid by a joint venture shall be executed by each joint venture in the manner indicated 

on the Bid Form.  The official address of the joint venture shall be shown below the 

signature. 

 

12.8  All names shall be typed or printed in ink below the signatures. 

 

12.9  The Bid shall contain an acknowledgement of receipt of all Addenda, the numbers of 

which shall be filled in on the Bid Form. 

 

12.10 The address and telephone number for communications regarding the Bid shall be shown. 

 

12.11 The Bid shall contain evidence of Bidder’s authority and qualification to do business in 

the state where the Project is located or covenant to obtain such qualification prior to 

award of the Contract.  Bidder’s state contractor license number, if any, shall also be 

shown on the Bid Form. 

 

ARTICLE 13 – BASIS OF BID; COMPARISON OF BIDS 

 

13.1  Unit Price 

 

 A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid 

schedule. 

 

 B. The total of all estimated prices will be the sum of the products of the estimated quantity 

of each item and the corresponding unit price.  The final quantities and Contract Price 

will be determined in accord with the General Conditions. 

 

 C. Discrepancies between the multiplication of units of Work and unit prices will be 

resolved in favor of the unit prices.  Discrepancies between the indicated sum of any 

column of figures and the correct sum thereof will be resolved in favor of the correct 

sum.  Discrepancies between words and figures will be resolved in favor of the words. 

 

ARTICLE 14 – SUBMITTAL OF BID 

 

14.1  A Bid shall be submitted no later than date and time prescribed and at place indicated in 

Advertisement for Bids and shall be enclosed in a plainly marked package with the 

Project title (and, if applicable, designated portion of the Project for which the Bid is 

submitted), name and address of Bidder, and shall be accompanied by the Bid security  
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  and other required documents.  If a Bid is sent by mail or other delivery system, sealed 

envelope containing the Bid shall be enclosed in a separate package plainly marked on 

outside with the notation “BID ENCLOSED.”  A mailed Bid shall be addressed to City of 

De Pere, Municipal Service Center, 925 S. Sixth Street, De Pere, WI 54115.  

Electronically transmitted Bids will not be accepted. 

 

14.2  See Bid Form for a list of documents typically required to be submitted with the Bid. 

 

ARTICLE 15 – MODIFICATION AND WITHDRAWAL OF BID 

 

15.1  A Bid may be modified or withdrawn by an appropriate document duly executed in the 

manner that a Bid must be executed and delivered to the place where Bids are to be 

submitted prior to the date and time for the opening of Bids. 

 

15.2  If within 24 hours after Bids are opened, any Bidder files a duly signed written notice 

with Owner and promptly thereafter demonstrates to the reasonable satisfaction of Owner 

that there was a material and substantial mistake in the preparation of its Bid, that Bidder 

may  

  withdraw its Bid, and the Bid security will be returned.  Thereafter, if the Work is rebid, 

that Bidder will be disqualified from further bidding on the Work. 

 

ARTICLE 16 – OPENING BIDS 

 

16.1  Bids will be opened at the time and place indicated in the Advertisement or Invitation to 

Bid and, unless obviously non-responsive, read aloud publicly.  An abstract of the 

amounts of the base bids and major alternates, if any, will be made available to Bidders 

after the opening of Bids. 

 

ARTICLE 17 – BIDS REMAIN SUBJECT TO ACCEPTANCE 

 

17.1  All bids will remain subject to acceptance for the period of time stated in the General 

Conditions, but Owner may, in its sole discretion, release any Bid and return the Bid 

security prior to the end of this period. 

 

ARTICLE 18 – EVALUATION OF BIDS AND AWARD OF CONTRACT 

 

18.1  Owner reserves the right to reject any or all Bids, including without limitation, 

nonconforming, nonresponsive, unbalanced, or conditional Bids.  Owner further reserves 

the right to reject the Bid of any Bidder whom it finds, after reasonable inquiry and 

evaluation, to not be responsible.  Owner may also reject the Bid of any Bidder if Owner 

believes that it would not be in the best interest of the Project to make an award to that 

Bidder.  Owner also reserves the right to waive all informalities not involving price, time, 

or changes in the Work and to negotiate contract terms with the Successful Bidder. 

 

18.2  More than one Bid for the same Work from an individual or entity under the same or 

different names will not be considered.  Reasonable grounds for believing that any Bidder  

  has an interest in more than one Bid for the Work may be cause for disqualification of 

that Bidder and the rejection of all Bids in which that Bidder has an interest. 
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18.3  In evaluating Bids, Owner will consider whether or not the Bids comply with the 

prescribed requirements, and such alternates, unit prices and other data, as may be 

requested in the Bid Form or prior to the Notice of Award. 

 

18.4  In evaluating Bidders, Owner will consider the qualifications of Bidders and may 

consider the qualifications and experience of Subcontractors, Supplier, and other 

individuals or entities proposed for those portions of the Work for which the identify of 

Subcontractors, Suppliers, and other individuals or entities must be submitted as provided 

in the Supplementary Conditions. 

 

18.5  Owner may conduct such investigations as Owner deems necessary to establish the 

responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors, 

Suppliers, individuals, or entities to perform the Work in accordance with the Contract 

Documents. 

 

18.6  Bidder agrees to waive any claim it has or may have against the Owner and the respective 

employees arising out of or in connection with the administration, evaluation or 

recommendation of any Bid. 

 

18.7  If the Contract is to be awarded, Owner will award the Contract to the lowest responsible 

responsive Bidder whose Bid is in the best interests of the Project. 

 

ARTICLE 19 – CONTRACT SECURITY AND INSURANCE 

 

19.1  The General Conditions set forth Owner’s requirements as to performance and payment 

bonds and insurance.  When the Successful Bidder delivers the executed Agreement to 

Owner, it shall be accompanied by such bonds and a certificate of insurance. 

 

ARTICLE 20 – SIGNING OF AGREEMENT 

 

20.1  When Owner gives a Notice of Award to the Successful Bidder, it shall be accompanied 

by the required number of unsigned counterparts of the Agreement with the other 

Contract Documents which are identified in the Agreement as attached thereto.  Within 

10 days thereafter, Successful Bidder shall sign and deliver the required number of 

counterparts of the Agreement and attached documents to Owner.  Within ten days 

thereafter, Owner shall deliver one fully signed counterpart to Successful Bidder with a 

complete set of Drawings with appropriate identification. 

 

END OF SECTION 

 

 



Project 18-06   City of De Pere 

Claude Allouez Bridge East Abutment Staining 

6/7/2018 00 41 13-1 Bid Form 

 

SECTION  00 41 13 

 

CITY OF DE PERE 

 

BID FORM 

 

PROJECT 18-06 

 

 

This bid, submitted by the undersigned Bidder to the City of De Pere, in accordance with the 

Advertisement or Invitation to Bid, which will be received until 1:00 PM. Thursday, June 28, 

2018 is to furnish and deliver all materials, and to perform and do all work on the project 

designated, by October 31, 2018.   

 

Bidder has examined and carefully prepared the bid from the plans and specifications and has 

checked the same in detail before submitting said proposal or bid; and that said bidder or 

bidder’s agents, officer or employees have not, either directly or indirectly, entered into any 

agreement, participated in any collusion, or otherwise taken any action in restraint of free 

competitive bidding in connection with this proposal or bid. 

 

Bidder has examined and carefully studied the Bidding Documents, other related data identified 

in the Bidding Documents, and the following Addenda, receipt of which is hereby 

acknowledged: 

 

  Addendum No.     Addendum Date 

 

             

 

             

 

BASIS OF BID: 

 

Bidder will complete the Work in accordance with the Contract documents for the 

following prices (s): 

 

 As stated in the attached Unit Price Bid Schedule. 

 

 Unit Prices have been computed in accordance with the General Conditions. 

 

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the 

purpose of comparison of Bids, and final payment for all Unit Price Bid items will be 

based on actual quantities, determined as provided in the Contract Documents. 

 

     TOTAL BID PRICE:  $      
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ATTACHMENTS TO THIS BID 

 The following documents are submitted with and made a condition of this Bid: 

A. Required Bid Security 

B. Unit Price Bid Schedule   (Section 00 41 43) 

C. Proposed Products Form   (Section 00 43 33) 

 B. Tabulation of Subcontractors   (Section 00 43 36) 

 

BID SUBMITTAL 

 

This Bid is submitted by          of    ,  

 

The Bidder, being duly sworn, does dispose that they are an authorized representative of 

 

Bidder, if Bidder is:  

 

 

An Individual 

 

Name (typed or printed):           

 

By:              

    (Individual’s signature) 

 

Doing business as:            

 

 

A Partnership 

 

Partnership Name:            

 

By:              

  (Signature of general partner – attach evidence of authority to sign) 

 

Name (typed or printed):           

 

 

A Corporation 

 

Corporation Name:            

 

State of Incorporation:           

 

Type (General Business, Professional, Service, Limited Liability):      

 

By:              

   (Signature – attach evidence of authority to sign) 
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Name (typed or printed):           

 

Title:              

     (CORPORATE SEAL) 

 

Attest              

 

Date of Qualification to do business in Wisconsin is ___/___/___. 

 

 

Joint Venture 

 

Name of Joint Venture:            

 

First Joint Venturer Name:         (SEAL) 

 

By:               

  (Signature of first joint venture partner – attach evidence of authority to sign) 

 

Name (typed or printed):           

 

Title:               

 

Second Joint Venturer Name:        (SEAL) 

 

By:               

  (Signature of second joint venture partner – attach evidence of authority to sign) 

 

Name (typed or printed):            

 

Title:               

 

(Each joint venture must sign.  Manner of signing for each individual, partnership, and 

corporation that is a party to joint venture should be in manner indicated above.) 

 

Bidder’s Business Address           

 

             

 

Phone No.       Fax No.      

 

E-mail         

 

SUBMITTED on     , 20__. 

 

State Contractor License No.        (if applicable). 
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SECTION  00 41 43 

 

CITY OF DE PERE 

 

PROJECT 18-06  
 

BID SCHEDULE – UNIT PRICE  

 

ITEM ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT BID 

SC-01 
Exterior Staining of East 

Concrete Abutment 
LS 1 $_________ $__________ 

TOTAL 
$__________ 
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SECTION  00 43 13 

 

CITY OF DE PERE 

 

BID BOND 

 

 

KNOW ALL MEN BY THESE PRESENTS: That __________________________________,  

 

as Principal, hereinafter called Principal, and _______________________________________, 

 

 as Surety, hereinafter called Surety, are held and firmly bound unto the City of De Pere, a 

municipal corporation of the State of Wisconsin, as Obligee, hereinafter called City, in the 

amount of  

_____________________________________________________ dollars ($________________) 

for the payment whereof Principal and Surety bind themselves, their heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presence. 

 

WHEREAS, Principal has made a proposal to the City for furnishing all materials, labor, tools, 

equipment and incidentals necessary to complete the work of Project 18-06 in accordance with 

drawings and specifications prepared by the Director of Public Works of said City, which 

proposal is by reference made a part hereof, and is hereinafter referred to as the BID. 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal 

shall be awarded the contract for said project and Principal shall enter into a contract in 

accordance with the BID, then this obligation shall be null and void; otherwise it shall remain in 

full force and effect, provided that: 

 

 1. The liability of Surety shall in no event exceed the penalty of this bond. 

 

 2. Any suits at law or proceedings, in equity brought or to be brought against Surety 

to recover any claim hereunder shall be executed within six (6) months from the 

date of this instrument. 

 

Signed and sealed this ________ day of __________________, 20____. 

 

In the presence of: 

 

 

______________________________          __________________________________ 

          WITNESS                             PRINCIPAL        (SEAL) 

 

 

______________________________          __________________________________ 

          WITNESS                            SURETY           (SEAL) 
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SECTION 00 43 33 

 

PROPOSED PRODUCTS FORM 

 

 

The following is a list of material, type or model numbers and manufactures used in the 

preparation of this proposal and to be used on this project: 

 

 

ITEM MATERIAL  SUPPLIER 

    

Stain Top Coat    

Stain Bottom Coat 
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SECTION 00 43 36 

 

TABULATION OF SUBCONTRACTORS 

 

 

The following information is submitted which gives the name, business address, and portion of 

work for each subcontractor that will be used in the work if the bidder is awarded the contract, 

and no subcontractor doing work in excess of one-half of one percent of the total amount of the 

bid and who is not listed will be used without the written approval of the Engineer.  Additional 

numbered pages outlining this portion of the proposal may be attached to this page. 

 

 

NAME BUSINESS ADDRESS  PORTION OF WORK 
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SECTION 00 51 00 

 

NOTICE OF AWARD 

 

(Contractor) 

(Contractor Name) 

(Address) 

(Address) 

  

Project Description:  18-06 Claude Allouez Bridge East Abutment Staining 

              

The City has considered the proposal submitted by you dated (BID DATE) for the above-

described project in response to its Advertisement for Bids dated June 7, 2018 and June 14, 

2018. 

 

You are hereby notified that the Common Council of the City of De Pere has accepted your bid 

of (Contract Amount $_______.00). 

 

You are required to execute the Contract and furnish the required Performance Bond, Payment 

Bond and Certificates of Insurance within ten (10) calendar days from the date of this notice to 

you. 

 

If you fail to execute said Agreement and to furnish said bonds within ten (10) days from the 

date of this notice, said City will be entitled to consider all your rights arising out of the City's 

acceptance of your bid as abandoned and as a forfeiture of your Bid Bond.  The City will be 

entitled to such other rights as may be granted by law. 

 

You are required to return an acknowledged copy of this NOTICE OF AWARD to the City. 

 

Dated this __th day of ________2018. 

 

 

             ____________________________________ 

             DEPARTMENT OF PUBLIC WORKS 

 

      BY:  Eric P. Rakers, P.E. 

              City Engineer 

 

ACCEPTANCE OF NOTICE 

 

Receipt of the above NOTICE OF AWARD is hereby acknowledged by: 

 

___________________________________, this the ______ day of _________________, 20___ 

 

By:_____________________________ 

 

Title:____________________________ 
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SECTION 00 52 13 

 

CONTRACT 

 

This Contract, made and entered into this day ____________________ (date to be affixed by City), by 

and between (Contractor Name), hereinafter called Contractor, and the City of De Pere, a municipal 

corporation of the State of Wisconsin, hereinafter called City. 

 

WITNESSETH:  That, in consideration of the covenants and agreements herein contained, to be 

performed by the parties hereto, and of the payments hereinafter agreed to be made, it is mutually agreed 

as follows: 

 

ARTICLE I - SCOPE OF WORK 

 

The Contractor shall furnish all materials and all equipment and labor necessary, and perform all work 

shown on the drawings and described in the specifications for the project entitled Project Number and 

Name, all in accordance with the requirements and provisions of the following documents, which are 

hereby made a part of this Contract: 

 

(a) Advertisement for Bids, dated (1
st
 Advertising Date) and ( 2

nd
 Advertising Date). 

 

(b) Drawings designated for Project Number and Name dated (1
st
 Advertising Date). 

 

(c) City of De Pere 2018 Construction Specifications. 

 

(d) Special Provisions dated (1
st
 Advertising Date) 

 

(e) Proposal submitted by (Contractor Name) dated Bid Date. 

 

(f) Addenda No.        dated                          

 

ARTICLE II - TIME OF COMPLETION 

 

(a) The work to be performed under the Contract shall be commenced within (number spelled out) 

(__) calendar days after receipt of written notice to proceed.  The work shall be completed within 

(Number spelled out) (__) calendar days ) or (specific calendar dates) after receipt of Notice to 

Proceed. 

 

(b) Time is of the essence with respect to the date of completion herein above stated.  Failure to 

complete the work within the number of calendar days stated in this Article, or interim dates 

included in the work sequence in Section 01 10 00, Summary of Work, including any extensions 

granted thereto, shall entitle the City to deduct from the monies due the Contractor an amount 

equal to Update based on 00 70 00 - General Conditions  (Page 22)($) per day for each calendar 

day of delay in the completion of the work.  Such amount shall be considered and treated not as a 

penalty but as liquidated damages, which the City will sustain, by failure of the Contractor to 

complete the work within the time stated. 

 

 

ARTICLE III - PAYMENT 

 

(a) The Contract Sum.  The City shall pay to the Contractor for the performance of the Contract the  

amounts determined for the total number of each of the following units of work completed at the  
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unit price stated thereafter.  The number of units contained in this schedule is approximate only,  

and the final payment shall be made for the actual number of units that are incorporated in or 

made necessary by the work covered by the Contract. 

   

 (b)  Progress Payments.  The City shall make payments on account of the Contract as follows: 

 

1. On not later than the third Friday day of every month the Contractor shall present to the City an 

invoice covering an estimate of the amount and proportionate value of the work done as verified 

by the City under each item of work that has been completed from the start of the job up to and 

including the third Friday of the preceding month, and the value of the work so completed 

determined in accordance with the schedule of unit prices for such items, together with such 

supporting evidence as may be required.  This invoice shall also include an allowance for the cost 

of such materials and equipment required in the permanent work as have been delivered to the 

site but not as yet incorporated in the work. 

 

2. On not later than the second week of the following month, the City shall, after deducting previous 

payments made, pay to the Contractor 95% of the amount of the approved invoice, retaining 5% 

of the estimate of work done until 50% of the work has been completed.  At 50% completion of 

the work, the previous retainage shall not yet be paid, but further partial payments shall be made 

in full to the contractor without additional retainage being taken unless the engineer certifies that 

the work is not proceeding satisfactorily.  If the work is not proceeding satisfactorily, additional  

amounts may be retained.  After substantial completion, an amount retained may be paid to the 

contractor, keeping retained only such amount as is needed for the remaining work. 

 

3. The Contractor shall notify the City in writing when all work under this Contract has been 

completed.  Upon receipt of such notice the City shall, within a reasonable time, make the final 

inspection and issue a final certificate stating that the work provided for in this Contract has been 

completed and is accepted under the terms and conditions thereof, and that the entire balance due 

the Contractor as noted in said final certificate is due and payable.  Before issuance of the final 

certificate the Contractor shall submit evidence satisfactory to the City that payrolls, material 

bills, and other indebtedness connected with the work under this Contract have been paid. 

 

The City shall make final payment as soon after issuance of the final certificate as practicable. 

 

ARTICLE IV – CONTRACT DOCUMENTS 

 

(a) Contents 

 1. The Contract documents consist of the following: 

  a. This Contract (pages 00 52 13-1 to 0052-13-2, inclusive). 

  b. Payment bond (pages 00 61 13-1 to 00 61 13-2, inclusive). 

  c. Performance bond (page 00 61 16-1). 

  d. General Conditions (pages 00 70 00-1 to 00 70 00-27, inclusive). 

  e. Specifications as listed in the table of contents of the Project Manual. 

 f. Drawings consisting of ___ sheets with each sheet bearing the following general title: 

___[or] the Drawings listed on attached sheet index. 

 g. Addenda (numbers ___ to ___ inclusive), dated_____. 

 h. Exhibits to this Agreement (enumerated as follows): 

   1) Contractor’s Bid (pages 00 41 13-1 to 00 41 13-3, inclusive). 

  2) Bid Schedule – Unit Prices (Pages 00 41 43-1). 

   3) Proposed Products Form (Page 00 43 33-1) 

 

 



Project 18-06   City of De Pere 

Claude Allouez Bridge East Abutment Staining 

6/7/2018 00 52 13-3 Contract 

   

   4) Tabulation of Subcontractors (page 00 43 36-1). 

   5) Documentation submitted by Contractor prior to Notice of Award (00 51 00-1 ) 

 i. The following which may be delivered or issued on or after the Effective Date of the 

Agreement and are not attached hereto: 

   1) Notice to Proceed (Page 00 55 00-1). 

   2) Change Orders. 

 

2. The documents listed in Paragraph (a) Contents, are attached to this Agreement (except as 

expressly noted otherwise above). 

 

3. There are no Contract Documents other than those listed above in this Article IV. 

 

IN WITNESS WHEREOF, the parties hereto have executed this Contract, the day and year first written 

above. 

 

___________________________________    ___________________________________ 

 (WITNESS)     (CONTRACTOR)  (SEAL) 

 

___________________________________    BY:________________________________ 

 (WITNESS) 

               ________________________________ 

        (TITLE) 

   

       BY: ________________________________ 

 

              _________________________________ 

        (TITLE) 

 

      CITY OF DE PERE    (SEAL)   

 

 Approved as to Form By:                                                            (City Attorney) 

 

 

Sufficient funds are available to provide for the payment of this obligation. 

 

                          _______________________________  

                  (COMPTROLLER) 

 

BY:_______________________________    BY:_______________________________ 

 (MAYOR)     (CLERK-TREASURER)  
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SECTION 00 55 00 

 

NOTICE TO PROCEED 

 

 

Date:   _________________ 

 

 

(CONTRACTOR NAME) 

(ADDRESS) 

(ADDRESS) 

 

 

 

PROJECT:  (PROJECT NUMBER AND NAME) 

 

 

You are hereby notified to commence work in accordance with the CONTRACT dated  

___________________, within ten (10) days of this Notice.  All work under this contract shall 

be completed within __________(NUMBER IN WORDS) (__#) consecutive days from the start 

of construction or ________________(DATE) whichever comes first. 

 

 

 

     ___________________________________ 

     Department of Public Works 

 

 

     By: Eric P. Rakers, P.E. 

     Title: City Engineer 

 

 

ACCEPTANCE OF NOTICE 

 

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by 

 

 __________________________________, this _____ day of ______________, 20___. 

  Company Name 

 

____________________________________ 

Signature 

 

BY: ________________________________ 

  Printed Name 

 

TITLE: _____________________________ 
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SECTION 00 61 13 

 

CITY OF DE PERE 

 

PAYMENT BOND 

 

 

KNOW ALL MEN BY THESE PRESENTS:  That  (CONTRACTOR NAME), as Principal,  

hereinafter called Contractor, and _______________________________________________ 

 

_________________________________, as Surety, hereinafter called Surety, are held and firmly bound 

unto the City of De Pere, a municipal corporation of the State of Wisconsin, as Obligee, hereinafter called 

the owner, for the use and benefit of claimants as herein below defined in the amount _____________ 

__________________(CONTRACT AMT. SPELLED OUT) ($____________)  for the payment whereof 

Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, 

jointly and severally, firmly by these presents. 

 

WHEREAS, Contractor has by written agreement dated ___________________ (date to be affixed by 

City) entered into a contract with City for Project (PROJECT NUMBER), in accordance with drawings 

and specifications prepared by the Director of Public Works of said City, which contract is by reference 

made a part hereof, and is hereinafter referred to as the CONTRACT. 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall 

promptly make payments to all claimants as hereinafter defined, for all labor and material used or 

reasonably required for use in the performance of the CONTRACT, then this obligation shall be null and 

void; otherwise it shall remain in full force and effect, subject, however, to the following conditions. 

 

 1. A claimant is defined as one having a direct contract with Contractor or with a sub-

contractor of Contractor for labor, material, or both, used or reasonably required for use 

in the performance of the contract, labor and material being construed to include that part 

of water, gas, power, lights, heat, oil, gasoline, telephone service, or rental of equipment 

directly applicable to the contract. 

 

 2. The above named Contractor and Surety hereby jointly and severally agree with the City 

that every claimant as herein defined, who has not been paid in full before the expiration 

of a period of ninety (90) days after the date on which the last of such claimant's work or 

labor was done or performed, or materials were furnished by such claimant may sue on 

this bond for the use of such claimant in the name of the City, prosecute the suit to final 

judgment for such sum or sums as may be justly due claimant, and have execution 

thereon, provided, however, that the City shall not be liable for the payment of any costs 

or expenses of any such suit. 

 

 3.  No suit or action shall be commenced hereunder by any claimant: 

 

  a. Unless claimant shall have given written notice to any two of the following:  The 

Contractor, the City, or the Surety above named, within ninety (90) days after 

such claimant did or performed the last of the work or labor, or furnished the last 

of the materials for which said claim is made, stating with substantial accuracy 

the amount claimed and the name of the party to whom the materials were 

furnished,  
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   or for whom the work or labor was done or performed.  Such notice  

shall be served by mailing the same by registered mail, postage prepaid, in an 

envelope addressed to the Contractor, City, or Surety, at any place where an 

office is regularly maintained for the transaction of business, or served in any 

manner in  

which legal process may be served in the State of Wisconsin, save that such  

service need not be made by a public officer. 

 

  b. After the expiration of one (1) year following the date on which Contractor 

ceased work on said CONTRACT. 

 

  c. Other than in a state court of competent jurisdiction in and for the County or 

other political subdivision of the state in which the project, or any part thereof, is 

situated, or in the United States District Court for the district in which the project, 

or any part thereof, is situated, and not elsewhere. 

 

 4. The amount of this bond shall be reduced by and to the extent of any payment or 

payments made in good faith hereunder, inclusive of the payment by Surety of 

mechanics' liens, which may be filed or recorded against said improvement, whether or 

not claim for the amount of such lien be presented under and against this bond. 

 

 

SIGNED AND SEALED THIS ____________ DAY OF __________________, 20___. 

 

In Presence of: 

 

 

_________________________________     _____________________________________ 

 (WITNESS)     (CONTRACTOR) 

 

 

_________________________________     _____________________________________ 

 (WITNESS)     (SURETY)  
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SECTION 00 61 16 
 

CITY OF DE PERE 
 

PERFORMANCE BOND 
 

KNOW ALL MEN BY THESE PRESENTS:  That (CONTRACTOR’S NAME), as Principal,  

hereinafter called Contractor, and _________________________________________________________ 

______________________________, as Surety, hereinafter called Surety, are held and firmly bound unto the City of 

De Pere, a municipal corporation of the State of Wisconsin, as Obligee, hereinafter  called City, in the amount of 

___________________(AMOUNT WRITTEN OUT) ($__________) for the payment whereof Contractor and Surety 

bind themselves, their heirs, executors, administrators, successors and assign, jointly and severally, firmly by these 

presents. 
 

WHEREAS, Contractor has by written agreement dated _________________ (date to be affixed by City), entered into 

a contract with the City for Project (#), in accordance with drawings and specifications prepared by the Director of 

Public Works of said City, which contract is by reference made a part hereof, and is hereinafter referred to as the 

CONTRACT. 
 

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Contractor shall promptly and 

faithfully perform said CONTRACT, then this obligation shall be null and void; otherwise it shall remain in full force 

and effect. 
 

Whenever Contractor shall be, and declared by the City to be in default under the CONTRACT, the City having 

performed City's obligations there under, the Surety may promptly remedy the default, or shall promptly 
 

 1. Complete the CONTRACT in accordance with its terms and conditions or 
 

 2. Obtain a bid or bids for submission to City for completing the CONTRACT in accordance with its 

terms and conditions, and upon determination by the City and Surety of the lowest responsible bidder, 

arrange for a contract between such bidder and City make available as work progresses (even though 

there should be a default or succession of defaults under the contract or contracts of completion 

arranged under this paragraph) sufficient funds to pay the cost of completion less the balance of the 

contract price; but not exceeding, including other costs and damages for which the Surety may be 

liable hereunder, the amount set forth in the first paragraph hereof.  The term "balance of the contract 

price" as used in this paragraph shall mean the total amount payable by City to Contractor under the 

CONTRACT and any amendments thereto, less the amount properly paid by City to Contractor. 
 

Any suit under this bond must be instituted before the expiration of two (2) years from the date on which final payment 

under the CONTRACT falls due. No right of action shall accrue on this bond to or for the use of any person or 

corporation other than the owner named herein or the heirs, executors, administrators or successors of City. 
 

SIGNED AND SEALED THIS __________ DAY OF ___________________, 20___. 
 

In the Presence of: 
 

_________________________________     _____________________________________ 

 (WITNESS)     (CONTRACTOR)      (SEAL) 
 

 

_________________________________     _____________________________________ 

 (WITNESS)     (SURETY)       (SEAL) 
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SECTION 00 65 16 

CERTIFICATE OF SUBSTANTIAL COMPLETION 

Project:  

Owner: Owner’s Contract No.: 

Contractor:  

  

 

This [tentative] [definitive] Certificate of Substantial Completion applies to: 

☐All Work under the Contract Documents: ☐The following specified portions of the Work: 

______________________________________________________________________________ 

-_____________________________________________________________________________ 

______________________________ 

Date of Substantial Completion 

 

The Work to which this Certificate applies has been inspected by authorized representatives of 

Contractor and Engineer, and found to be substantially complete.  The Date of Substantial 

completion of the Project or portion thereof designated above is hereby declared and is also the 

date of commencement of applicable warranties required by the Contract Documents, except as 

stated below. 

 

A [tentative] [definitive] list of items to be completed or corrected is attached hereto.  This list 

may not be all-inclusive, and the failure to include any items on such list does not alter the 

responsibility of the Contractor to complete all Work in accordance with the Contract 

Documents. 

 

The responsibilities between Owner and Contractor for security, operation, safety, 

maintenance, heat, utilities, insurance and warranties shall be as provided in the Contract 

Documents except as amended as follows: 

 

☐Amended Responsibilities    ☐ Not Amended 

 

Owner’s Amended Responsibilities: 

_____________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 
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Contractor’s Amended Responsibilities: 

______________________________________________________________________________

______________________________________________________________________________

_____________          _____ 

The following documents are attached to and made part of this Certificate: 

 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

 

This Certificate does not constitute an acceptance of Work not in accordance with the Contract 

Documents nor is it a release of Contractor’s obligation to complete the Work in accordance with the 

Contract Documents. 

 

 

 

__________________________ ___________________       

Executed by Engineer      Date 

 

 

             

Accepted by Contractor      Date 
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SECTION 01 10 00 

 

SUMMARY OF WORK 

 

PART 1 – GENERAL  

 

1.1 SUMMARY 

 

 A. Section Includes 

  1. References 

  2. Work Covered by the Contract Documents 

  3. Work Sequence 

  4. Use of Premises 

  5. Warranty 

  6. Project Utility Sources 

  7. Miscellaneous Provisions 

 

1.2  REFERENCES 

 

 A. General Specifications  The work under this contract shall be in accordance with the City 

of De Pere, 2018 Construction Specifications, these Special Provisions and plans, and the 

latest edition of the Wisconsin Department of Transportation Standards Specifications for 

Highway and Structure Construction, where referenced in the City Specifications.   

 

 B. Definitions.  Any reference to the “state” or the “department” in said standard 

Specifications shall mean the “City of De Pere” for the purposes of this contract. 

 

 C. Industry Standards 

  1. Unless the Contract Documents include more stringent requirements, applicable 

construction industry standards have the same force and effect as if bound or copied 

directly into the Contract Documents to the extent referenced.  Such standards are 

made a part of the Contract Documents by reference. 

  2. Comply with standards in effect as of date of the Contract Documents, unless 

otherwise indicated. 

  3. If compliance with two or more standards is specified and the standards establish 

different or conflicting requirements for minimum quantities or quality levels, comply 

with the most stringent requirement. 

  4. The quantity or quality level shown or specified shall be the minimum provided or 

performed.  The actual installation may comply exactly with the minimum quantity or 

quality specified, or it may exceed the minimum within reasonable limits.  To comply 

with these requirements, indicated numeric values are minimum or maximum, as 

appropriate, for the context of requirements. 

  5. Each section of the specifications generally includes a list of reference standards 

normally referred to in that respective section.  The purpose of this list is to furnish 

the Contractor with a list of standards normally used for outlining the quality control  
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   desired on the project.  The lists are not intended to be complete or all inclusive, but 

only a general reference of standards that are regularly referred to. 

  6. Each entity engaged in construction on the Project shall be familiar with industry 

standards applicable to it construction activity.  Copies of applicable standards are not 

bound with the Contract Documents.  Where copies of standards are needed to  

   perform a required construction activity, obtain copies directly from the publication 

source and make them available on request. 

 

1.3  WORK COVERED BY THE CONTRACT DOCUMENTS 

 

 A. Project Identification 

  1. Project Location 

   a. Claude Allouez Bridge Eastern Abutment off of Front Street 

  2. Work will be performed under the following prime contract: 

   a. 18-06 Claude Allouez Bridge East Abutment Staining 

 

 B. The Work includes: 

  1. Cleaning and re-staining of eastern abutment of the Claude Allouez Bridge 

  

1.4  WORK SEQUENCE 

 

A. Conduct construction activities to maintain access to businesses and residences 

throughout construction. 

 

1.5  USE OF PREMISES 

 

A. Contractor shall have full use of the premises for construction operations, including use 

of the Project Site, as allowed by law, ordinances, permits, easement agreements and the 

Contract documents. 

 

B. Contractor’s use of premises is limited only by Owner’s right to perform work or to 

retain other contractors on portions of the Project. 

 

C. The Project Site is limited to property boundaries, rights-of-way, easements, and other 

areas designated in the Contract Documents. 

 

 D. Provide protection and safekeeping of material and products stored on or off the 

premises. 

 E. Move any stored material or products which interfere with operations of Owner or other 

Contractors. 

 

1.6  WARRANTY 

 

 A. The Contractor warrants and guarantees to the City that all work shall be in accordance 

with the Contract Documents and will not be defective.  Prompt notice of all defects will  
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  be given to the Contractor.  All defective work, whether or not in place, may be rejected, 

corrected or accepted as provided in this proposal. 

 

 B. If within one (1) year after the date of contract work completion or such longer period of 

time as may be prescribed by law or by the terms of any applicable special guarantee 

required by the Contract Documents or by a special provision of the Contract Documents,  

  any work is found to be defective, the Contractor shall comply in accordance with the 

City’s written instructions.  These written instructions will include either correcting such 

defective work or, if it has been rejected by the City, removing it from the site and 

replacing it with non-defective work.  If the Contractor does not promptly comply with 

the terms of such instructions, or in an emergency where delay would cause serious risk 

or loss or damage, the City may have the defective work corrected or the rejected work 

removed and replaced.  All direct and indirect costs of correction or removal and 

replacement of defective work, including compensation for additional professional 

services, shall be paid by the Contractor. 

 

1.7  PROJECT UTILITY SOURCES 

 

 A. Green Bay Metropolitan Sewer District (NEW Water), Lisa Sarau, (lsarau@newwater.us) 

(920-438-1039) 

 

 B. AT&T, Joe Kassab, (jk572k@att.com) (920-735-3206) 

 

C. Wisconsin Public Service, Bob Laskowski, (rtlaskowski@wisconsinpublicservice.com) 

(920-617-2775)   

 

 D. Charter, Vince Albin, (vince.albin@charter.com) (920-378-0444) 

 

E. Nsight, Rick Vincent, (rick.vincent@nsight.com)  (920-617-7316) 

 

F. TDS Metrocom, Steve Jakubiec, (steve.jakubiec@tdstelecom.com) (920-882-4166) 

 

G. Net-Lec (Mi-Tech Services), Dennis Lafave, (dlafave@mi-tech.us) (920-619-9774) 

 

H. Level3 (Mi-Tech Services), Chris Kraus, (ckraus@mi-tech.us) (414-550-6201) 

 

1.9  MISCELLANEOUS PROVISIONS 

 

 A. Access the project site off of Front Street via S. Broadway Street.  See Exhibit 3 for 

specified haul routes. 

 

PART 2 – PRODUCTS 

 

PART 3 – EXECUTION 

END OF SECTION
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SECTION 01 22 05 

MEASUREMENT AND PAYMENT SPECIAL CONSTRUCTION  

 

PART 1 – GENERAL 

1.1 SUMMARY 

 

A. Section includes:       Bid Item No. 

1. Exterior Staining       SC-01 

 

B. Unit Prices include: 

1. Defined work for each Unit Price Item which will provide a functionally complete 

Project when combined with all unit price items. If there are specific works items 

which the Contractor believes are not identified in any Unit Price Item, but is required 

to provide a functionally complete Project, then the identified specific work items 

shall be included in the appropriate Unit Price Item. 

2. The method of measurement for payment. 

3. The price per unit for payment. 

 

1.2 GENERAL WORK ITEMS  

 

A. Include with the appropriate Unit Price Item the following work items which are common 

to the Unit Price Items for special construction. 

 

B. If there is a specific Unit Price Item for any of the following items, then the work item 

shall be included with that specific unit price item. 

1. Traffic Control. 

2. Loading, hauling and disposing of surplus material. 

3. Maintenance, protection, replacement and/or repair of facilities not designated for 

alteration on the Site beyond the limits identified. 

4. Dust control. 

5. Restroom facilities. 

6. Regulatory requirements. 

7. Quality assurance and quality control testing and inspections. 

8. Shop drawings and other submittals. 
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1.3 EXTERIOR STAINING 

 

A. The unit price for exterior staining work includes: 

1. General Work Items of Article 1.2. 

2. Concrete surface preparation and cleaning. 

3. Placement of base coat. 

4. Placement of top coat. 

 

B. Measurement for payment will not be made. 

 

C. The unit of measurement for payment is lump sum. 

 

END OF SECTION 



Project 18-06   City of De Pere 

Claude Allouez Bridge East Abutment Staining 
 

6/7/2018 01 29 00-1 Payment Procedures   

 

SECTION 01 29 00 

PAYMENT PROCEDURES 

 

PART 1 – GENERAL 

 

1.1 SUMMARY 

 

 A. This section includes: 

  1. Administrative and procedural requirements necessary to prepare and process 

Applications for Payment 

 

1.2  SCHEDULE OF VALUES 

 

 A. Unit Price work will be the Schedule of Values used as the basis for reviewing 

Applications for Payment. 

 

1.3  APPLICATIONS FOR PAYMENT 

 

 A. Each Application for Payment shall be consistent with previous applications and 

payments as recommended by the Engineer and approved by Owner. 

 

 B. The date for each progress payment should be the 3rd Tuesday of each month.  The 

period covered by each Application for Payment starts on the day following the end of 

the preceding period and ends the 4
th

 Friday of the Month. 

 

 C. Use forms provided by Engineer for Applications for Payment.  Sample copy of the 

Application for Payment and Continuation Sheet is included in Section 00 62 76. 

 

 D. Application Preparation Procedures 

  1. When requested by the Contractor, the Engineer will determine the actual quantities 

and classifications of Unit Price Work performed. 

   a. Preliminary determinations will be reviewed with the Contractor before 

completing Application for Payment. 

   b. Engineer will complete the Application for Payment based on Engineer’s decision 

on actual quantities and classifications. 

   c. Engineer will submit three original copies of Application for Payment to 

Contractor for certification of all three original copies. 

   d. Contractor shall submit signed Application for payment to Owner for approval 

within time frame agreed to at the Preconstruction Conference. 

  2. If payment is requested for materials and equipment not incorporated in the Work, 

then the following shall be submitted with the Application for Payment: 

   a. Evidence that materials and equipment are suitably stored at the site or at another 

location agreed to in writing. 

   b. A bill of sale, invoice, or other documentation warranting that the materials and 

equipment are free and clear of all liens. 
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   c. Evidence that the materials and equipment are covered by property insurance. 

  3. Complete every entry on form.  Execute by a person authorized to sign legal 

documents on behalf of Contractor. 

 E. With each Application for Payment, submit waivers of liens from subcontractors and 

suppliers for the construction period covered by the previous application. 

  1. Submit partial waivers on each item for amount requested before deduction for 

retainage on each item. 

  2. When an application shows completion for an item, submit final or full waivers. 

  3. Owner reserves the right to designate which entities involved in the Work shall 

submit waivers. 

  4. Submit final Application for Payment with or preceded by final waivers from every 

entity involved with performance of the Work covered by the application. 

  5. Submit waivers of lien on forms executed in a manner acceptable to Owner. 

 

 F. The following administrative actions and submittals shall precede or coincide with 

submittal of first Application for Payment: 

  1. List of subcontractors. 

  2. Schedule of Values (For Lump Sum Work). 

  3. Contractor’s construction schedule. 

 

 G. Submit final Application for Payment with releases and supporting documentation not 

previously submitted and accepted including, but not limited, to the following: 

  1. Evidence of completion of Project closeout requirements. 

  2. Insurance certificates for products and completed operations where required and 

proof that taxes, fees, and similar obligations were paid. 

  3. Updated final statement, accounting for final changes to the Contract Sum. 

  4. Consent of Surety to Final Payment. 

  5. Final lien waivers as evidence that claims have been settled. 

  6. Final liquidated damages settlement statement. 

 

PART 2 – PRODUCTS 

 

PART 3 – EXECUTION 

 

END OF SECTION 
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SECTION 01 32 33 

CONSTRUCTION PHOTOGRAPHS 

 

PART 1 – GENERAL 

 

1.1  SUMMARY 

 

 A. Section Includes: 

  1. Photographs for utility construction sites. 

 

1.2  SUBMITTALS 

 

 A. Submit electronic files of each photographic view within seven (7) days of taking 

photographs. 

 

1.3  QUALITY ASSURANCE 

 

 A. Photographs are to be submitted to the Engineer for approval prior to the start of 

construction. 

 

PART 2 – PRODUCTS 

 

PART 3 – EXECUTION 

 

3.1  UTILITY AND STREET CONSTRUCTION SITES 

 

 A. Prior to start of construction provide sufficient photographs to adequately show the 

existing facilities and conditions within and adjacent to the construction Site to serve as a 

guide for final restoration including: 

  1. Roads including shoulders and/or curb and gutter. 

  2. Sidewalks, parking areas, and driveways. 

  3. Existing Abutment 

  4. Landscaping including signs, plantings, walls, fences, trees, shrubbery, etc. 

  5. Existing structures, including fences, aboveground utilities, light fixtures, etc. 

 

 B. During construction provide sufficient photographs (a minimum of one per 100 feet of 

installed utility) to adequately show construction means, methods, and Site conditions 

including: 

 1. Bottom coat staining progress. 

 2. Top coat staining progress. 

 

END OF SECTION 
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SECTION 01 33 00 

SUBMITTALS 

 

PART 1 – GENERAL 

 

1.1  SUMMARY 

 

 A. Section includes administrative and procedural requirements for submittals: 

  1. Progress Schedule 

  2. Schedule of Shop Drawings and Sample Submittals 

  3. Shop Drawings 

 

 B. Failure to meet Submittal requirements to the satisfaction of the Engineer will constitute 

unsatisfactory performance of the work in accordance with the Contract Documents, 

therefore, the Engineer may recommend to the Owner that all or a portion of payments 

requested during the corresponding pay period be withheld until these requirements are 

met. 

 

1.2  SUBMITTAL PROCEDURES 

 

 A. Coordination 

  Transmit each submittal sufficiently in advance of performance of related construction 

activities to avoid delay. 

  1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 

submittals, and related activities that require sequential activity. 

  2. Coordinate transmittal of different types of submittals for related elements of the work 

so processing will not be delayed by the need to review submittals concurrently for 

coordination. 

   a. The Engineer reserves the right to withhold action on a submittal requiring 

coordination with other submittals until all related submittals are received. 

  3. To avoid the need to delay installation as a result of the time required to process 

submittals, allow sufficient time for submittal review, including time for re-submittals. 

   a. Allow two weeks for initial submittal. 

   b. Allow two weeks for reprocessing each submittal. 

   c. No extension of Contract Time will be authorized because of failure to transmit 

submittals to the Engineer sufficiently in advance of the work to permit processing. 

 

 B. Submittal Preparation 

  Place a permanent label or title block on each submittal for identification.  Indicate the 

name of the entity that prepared each submittal on the label or title block. 

  1. Assign a reference number to each submittal and re-submittal. 

  2. Provide a space approximately 4 by 5 inches (100 by 125 mm) on the label or beside 

the title block on Shop Drawings to record the Contractor’s review and approval 

markings and the action taken. 

  3. Include the following information on the label for processing and recording action 

taken. 
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   a. Project name. 

   b. Date. 

   c. Name and address of the Engineer. 

   d. Name and address of the Contractor. 

   e. Name and address of the subcontractor. 

   f. Name and address of the supplier. 

   g. Name of the manufacturer. 

   h. Number and title of appropriate Specification Section. 

   i. Drawing number and detail references, as appropriate. 

  4. Each submittal shall be stamped by the Contractor indicating that submittal was 

reviewed for conformance with the Contract Documents.  The Engineer will not accept 

unstamped submittals. 

 

 C. Submittal Transmittal 

 

  Package each submittal appropriately for transmittal and handling.  Transmit each 

submittal to the Engineer.  The Engineer will not accept submittals received from sources 

other than the Contractor. 

  1. On the transmittal, record relevant information and requests for Engineer action.  On a 

form, or separate sheet, record deviations from Contract Document requirements, 

including variations, limitations, and justifications.  Include Contractor’s certification 

that information complies with Contract Document requirements. 

 

1.3  CONTRACTOR’S PROGRESS SCHEDULE 

 

 A. Prepare and submit to the Engineer within 10 days after the Effective Date of the 

Agreement, four copies of a preliminary progress schedule of the work activities form 

Notice to Proceed until Substantial Completion. 

  1. Provide sufficient detail of the work activities comprising the schedule to assure 

adequate planning and execution of the work, such that in the judgment of the 

Engineer, it provides an appropriate basis for monitoring and evaluation of the 

progress of the work.  A work activity is defined as an activity which requires 

substantial time and resources (manpower, equipment, and/or material) to complete 

and must be performed before the contract is considered complete. 

  2. The schedule shall indicate the sequence of work activities.  Identify each activity with 

a description, start date, completion date and duration.  Include, but do not limit to the 

following items, as appropriate to this contract: 

   a. Shop drawing review by the Engineer. 

   b. Excavation and grading. 

   c. Asphalt and concrete placement sequence. 

   d. Restoration. 

   e. Construction of various segments of utilities. 

   f. Subcontractor’s items of work. 

   g. Allowance for inclement weather. 

   h. Contract interfaces, date of Substantial Completion. 

   i. Interfacing and sequencing with existing facilities and utilities. 
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   j. Sequencing of major construction activities. 

   k. Milestones and completion dates. 

 

 B. Distribution 

  Following response to the initial submittal, print and distribute copies of the revised 

construction schedule to the Engineer, Subcontractors, and other parties required to 

comply with scheduled dates.  When revisions are made, distribute to the same parties.   

  Delete parties from distribution when they have completed their assigned portion of the 

work and are no longer involved in construction activities. 

 

 C. Schedule Updating 

  Revise the schedule after each meeting, event, or activity where revisions have been 

recognized or made.  Issue the updated schedule concurrently with the report of each 

meeting. 

 

 D. Punch List 

  Prepare and submit to the Engineer within 10 days after substantial completion a detailed 

progress schedule for outstanding work and punch list items. 

 

1.4  SCHEDULE OF SHOP DRAWINGS AND SAMPLE SUBMITTALS 

 

 A. Submit four (4) hard copies or electronic copies of preliminary submittal schedule in 

accordance with the General Conditions of the Contract and as follows: 

  1. Coordinate submittal schedule with the subcontractors, Schedule of Values, and of 

products as well as the Contractor’s Progress Schedule. 

  2. Prepare the schedule in chronological order.  Provide the following information: 

   a. Scheduled date for the first submittal. 

   b. Related Section number. 

   c. Submittal category (Shop Drawings, Product Data, or Samples). 

   d. Name of the subcontractor. 

   e. Description of the part of the work covered. 

   f. Scheduled date for the Engineer’s final release or approval. 

 

 B. Distribution 

  Following response to the preliminary submittal schedule, print and distribute copies of 

the revised submittal schedule to the Engineer, Owner, subcontractors, and other parties 

required to comply with submittal dates indicated.  Post copies in the field office. 

  1. When revisions are made, distribute to the same parties and post in the same locations.  

Delete parties from distribution when they have completed their assigned portion of 

the work and are no longer involved in construction activities. 

 

 C. Schedule Updating 

  Revise the schedule after each meeting or activity where revisions have been recognized 

or made.  Issue the updated schedule concurrently with the report of each meeting. 
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1.5  SHOP DRAWINGS 

 

 A. Submit newly prepared information drawn accurately to scale.  Highlight, encircle, or 

otherwise indicate deviations from the Contract Documents.  Do not reproduce Contract  

  Documents or copy standard information as the basis of Shop Drawings.  Standard 

information prepared without specific reference to the Project is not a Shop Drawing. 

 

 B. Collect product data into a single submittal for each element of construction of system. 

  Product data includes printed information, such as manufacturer’s installation instructions, 

catalog cuts, standard color charts, roughing-in diagrams and templates, standard wiring 

diagrams, and performance curves. 

 

  1. Mark each copy to show actual product to be provided.  Where printed Product Data 

includes information on several products that are not required, mark copies to indicate 

the applicable information.  Include the following information: 

   a. Manufacturer’s printed recommendations. 

   b. Compliance with trade association standards. 

   c. Compliance with recognized testing agency standards. 

   d. Application of testing agency labels and seals. 

   e. Notation of dimensions verified by field measurement. 

   f. Notation of coordination requirements. 

 

 C. Do not use shop drawings without an appropriate final stamp indicating action taken. 

 

 D. Submittals 

  Submit four (4) copies of each required submittal.  The Engineer will retain two copies, 

and return the others to the Contractor marked with action taken and corrections or 

modifications required. 

 

 E. Distribution 

  Furnish copies of reviewed submittal to installers, subcontractors, suppliers, 

manufacturers, fabricators, and others required for performance of construction activities.  

Show distribution on transmittal forms.  Maintain one copy at the project site for 

reference. 

  1. Do not proceed with installation until a copy of the Shop drawing is in the Installer’s 

possession. 

  2. Do not permit use of unmarked copies of the Shop Drawing in connection with 

construction. 

 

1.6  ENGINEER’S ACTION 

 

 A. Except for submittals for the record or information, where action and return is required, 

the Engineer will review each submittal, mark to indicate action taken, and return 

promptly.  The Engineer will stamp each submittal with a uniform action stamp.  The 

Engineer will mark the stamp appropriately to indicate the action taken, as follows: 
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  1. “No Exceptions Taken”:  The work covered by the submittal may proceed provided it 

complies with notations or corrections on the submittal and requirements of the 

Contract Documents. 

  2. “Make Corrections Noted”:  The work covered by the submittal may proceed provided 

it complies with notations or corrections on the submittal and requirements of the 

Contract Documents. 

  3. “Amend and Resubmit”:  Do not proceed with work covered by the submittal.  

Resubmit without delay.  Do not use, or allow others to use, submittals marked 

“Amend and Resubmit” at the Project Site or elsewhere where work is in progress. 

  4. “Rejected – See Remarks”:  Do not proceed with work covered by the submittal.  

Resubmit without delay.  Do not use, or allow others to use, submittals marked 

“Rejected and Resubmit” at the Project Site or elsewhere where work is in progress. 

 

 B. Unsolicited Submittals 

  The Engineer/Architect will return unsolicited submittals to the sender without action. 

 

PART 2 – PRODUCTS 

 

PART 3 – EXECUTION 

 

END OF SECTION 
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SECTION 01 41 00 

REGULATORY REQUIREMENTS 

PART 1 – GENERAL 

1.1  SUMMARY 

A. Section Includes 

1. Underground Utilities 

2. Property Monuments 

3. Traffic Control 

 

1.2  UNDERGROUND UTILITIES 

A. Under the provisions of Wisconsin Statutes, Section 182.0175, all contractors, 

subcontractors, and any firm or individual intending to do work on this contract shall contact 

all utility firms in the affected area of construction a minimum of three (3)working days prior 

to beginning construction so that affected utilities will be located and marked. 

1.3 PROPERTY MONUMENTS 

A. Protect iron pipe monuments from movement. 

B. The cost of replacement of any monuments moved or destroyed during construction shall be 

the Contractor’s responsibility. 

C. Perpetuation of destroyed or moved monuments shall be performed in accordance with state 

statutes by a registered land surveyor. 

1.4 TRAFFIC CONTROL 

A. Provide traffic control facilities including barricades, signs, lights, warning devices, 

pavement markings, flaggers, etc. 

B. Construct and use traffic control facilities in accordance with the U.S. D. O. T. Federal 

Highway Administration’s Manual on Uniform Traffic Control Devices for Streets and 

Highways. 

C. Maintain traffic control devices as required to properly safeguard the public travel through 

final completion, including during periods of suspension of work. 

PART 2 – PRODUCTS (Not used) 

PART 3 – EXECUTION (Not used) 

END OF SECTION
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SECTION 09 93 13.13 

 

EXTERIOR STAINING 

 

PART 1 – GENERAL 

 

1.1 SUMMARY 

 
A. Section Includes: 

1. Applying a two-coat concrete stain to exposed concrete surfaces. 

1.2  REFERENCES 

 

A. WisDOT Standard Specification for Highway and Structure Construction, Latest Edition. 

1.3  SUBMITTALS 

 

A. Certificates 

1. Manufacturer’s certification of the top coat. 

2. Manufacturer’s certification of the base coat. 

PART 2 – PRODUCTS 

 

2.1 MATERIALS 

 

A. Use concrete stain manufactured for use on exterior concrete surfaces, consisting of a base 

coat and a pigmented sealer finish coat.  Use the following products, or Engineer approved 

equal, as part of the two-coat finish system: 

 

Paint Manufacturer: 

TK Product Construction Coatings 

11400 W 47th Street 

Minnetonka, MN 55343 

Web site: www.tkproducts.com 

 

Coating Materials: 

Top Coat: Tri-Sheen Acrylic #5342 

Base Coat: Tri-Sheen Concrete Surfacer, Smooth #5321 

 

B. Furnish, prepare, apply, cure and store all materials according to product manufacturer 

directions specified for the type and condition of application required. 
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PART 3 – EXECUTION 

 
3.1 PREPARATION OF CONCRETE SURFACES 

 
A. Clean all concrete surfaces that are to be coated to ensure that the surface is free of 

preexisting graffiti coating, stains, laitance, dirt, dust, grease, efflorescence, and any foreign 

material in order to accept the coating material according to product requirements. 

 
B. As a minimum, the cleaning should consist of a 3000-psi water blast.  Hold the nozzle of the 

water blaster approximately six-inches from the concrete surface and move it continuously in 

a sweeping motion.  Grit blasting of the concrete surface is not allowed. 

 
3.2 STAINING CONCRETE SURFACES 

 
A. Apply the concrete stain in accordance with the manufacturer’s recommendations. 

 
B. Apply the concrete stain when the temperature of the concrete surface is 45 degrees 

Fahrenheit or higher, or as recommended by the manufacturer. 

 
C. The color of the stain shall be as given on the plan.  The base coat shall be tinted to match the 

finish coat, and the two coats shall be compatible with each other. 

 

3.3 PROTECTION 

 

A. Protect traffic, parked vehicles, and property upon and in the vicinity of the structure against 

damage by stain, drops or splatters. 

 
B. Protect all portions of the structure against disfigurement by paint or equipment.  

 

END OF SECTION 
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Engineering Division
925 S. 6Th St.
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Office: 920-339-4061
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18-06

May 2018
By: JML

UNDER BRIDGE
EAST ABUTMENT

NORTH SIDE
EAST ABUTMENT

1435 SF

804 SF
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42 SF

NOTE: ALL AREAS ARE APPROXIMATE
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STAGING AREA
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NOTE: ALL AREAS ARE APPROXIMATE
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